DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 2004
* * % B D CHECK REPORT * * * TIME: 13:18
PS&E JOB NO: 03C515 REVISION NO : 1 BI DS OPENED ON : Apr 28 2004
CONTRACT NO: 006766 REGON NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL2079
HWY SR 101 T LOVBIDDER = -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 32.54%
180, 000. 00 238, 580. 00 58, 580. 00
2  REMOVI NG GUARDRAI L
330. 0000 L.F. 5. 0000 2. 0000 -60. 00 %
1, 650. 00 660. 00 -990. 00
3  REMOVI NG GUARDRAI L ANCHOR
23. 0000 EACH 150. 0000 150. 0000 0. 00 %
3, 450. 00 3, 450. 00 0. 00
4  REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. 28.57 %
7, 000. 00 9, 000. 00 2, 000. 00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
3750. 0000 S. Y. 20. 0000 18. 0000 -10.00 %
75, 000. 00 67, 500. 00 -7,500. 00
9  SHOULDER FI NI SHI NG
30. 4500 M . 1, 000. 0000 1, 850. 0000 85. 00 %
30, 450. 00 56, 332. 50 25, 882. 50
STORM SEVER
6  TRENCH DRAI N
40. 0000 L.F. 80. 0000 75. 0000 -6.25%

3, 200. 00 3, 000. 00 -200. 00



DOT_RGGBO1

PS&E JOB NO: 03C515
CONTRACT NO: 006766
VERSION NO : 1

REVISION NO : 1
REG ON NO : 3
WORK ORDER# . XL2079

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

DATE: 03/ 26/ 2004

TIME: 13:18

BI DS OPENED ON :
AWARDED ON :

Apr 28 2004

HWY SR 101 T LOVBIDDER  -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
7 CRUSHED SURFACI NG BASE COURSE
5000. 0000 TON 20. 0000 16. 2500 -18.75%
100, 000. 00 81,250.00 -18, 750. 00
LI QUI D ASPHALT
8 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00 %
39, 390. 00 39, 390. 00
ASPHALT CONCRETE PAVENMENT
10 CRACK SEALI NG
EST. 0. 00 %
3, 000. 00 3, 000. 00
11  PLANI NG Bl TUM NOUS PAVEMENT
1875. 0000 S.Y. 8. 5000 15. 0000 76.47 %
15, 937. 50 28, 125. 00 12, 187. 50
12 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22
1270. 0000 TON 55. 0000 68. 0000 23.64%
69, 850. 00 86, 360. 00 16, 510. 00
13 HVA CL. 1/2 IN. PG 58-22
37750. 0000 TON 50. 0000 51. 7500 3.50 %
1, 887, 500. 00 1, 953, 562. 50 66, 062. 50
14 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 %
53, 769. 75 53, 769. 75
15 COVPACTI ON PRI CE ADJUSTMENT
CALC 0. 00 %
510. 55 510. 55



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 2004
* * % B D CHECK REPORT * * * TIME: 13:18
PS&E JOB NO: 03C515 REVISION NO : 1 BI DS OPENED ON : Apr 28 2004
CONTRACT NO: 006766 REGON NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL2079
HWY SR 101 T LOVBIDDER  -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
16 HVA FOR APPROACH CL. 1/2 IN. PG 58-22
365. 0000 TON 65. 0000 85. 0000 30.77%
23, 725. 00 31, 025. 00 7, 300. 00
EROSI ON CONTROL AND PLANTI NG
17 ESC LEAD
11. 0000 DAY 300. 0000 75. 0000 -75.00 %
3, 300. 00 825. 00 -2,475. 00
18 SEEDI NG AND FERTI LI ZI NG BY HAND
3220. 0000 S.Y. 2. 0000 0. 4000 -80.00 %
6, 440. 00 1, 288. 00 -5,152. 00
19  TEMPORARY FLOATI NG SI LT CURTAIN
2200. 0000 L.F. 7.0000 9. 0000 28.57 %
15, 400. 00 19, 800. 00 4, 400. 00
20 ERCSI OV WATER POLLUTI ON CONTROL
EST. 0. 00 %
3, 000. 00 3, 000. 00
21 SPCC PLAN
L.S. -66.67 %
1, 500. 00 500. 00 -1, 000. 00
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
530. 0000 L.F. 12. 5000 13. 0500 4.40 %
6, 625. 00 6, 916. 50 291.50
23 BEAM GUARDRAI L TYPE THRI E BEAM
206. 0000 L.F. 40. 0000 43. 0000 7.50 %
8, 240. 00 8, 858. 00 618. 00
24 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
1. 0000 EACH 1, 200. 0000 1, 100. 0000 -8.33%
1, 200. 00 1, 100. 00 -100. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 2004
* * % B D CHECK REPORT * * * TIME: 13:18
PS&E JOB NO: 03C515 REVISION NO : 1 BI DS OPENED ON : Apr 28 2004
CONTRACT NO: 006766 REGON NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL2079
HWY SR 101 T LOVBIDDER = -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
25 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
1. 0000 EACH 1, 200. 0000 1, 200. 0000 0. 00 %
1, 200. 00 1, 200. 00 0. 00
26 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 13
1. 0000 EACH 1, 200. 0000 1, 325. 0000 10. 42 %
1, 200. 00 1, 325. 00 125. 00
27 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 15
1. 0000 EACH 1, 200. 0000 1, 325. 0000 10. 42 %
1, 200. 00 1, 325. 00 125. 00
28 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 1, 750. 0000 1, 700. 0000 -2.86%
7, 000. 00 6, 800. 00 -200. 00
29 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
19. 0000 EACH 600. 0000 565. 0000 -5.83%
11, 400. 00 10, 735. 00 -665. 00
30 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1875. 0000 L.F. 7. 0000 5. 9500 -15.00 %
13, 125. 00 11, 156. 25 -1,968. 75
31 RAI SING EXI STI NG BEAM GUARDRAI L
6190. 0000 L.F. 2. 7500 1. 9000 -30.91%
17, 022. 50 11, 761. 00 -5,261.50
32 FLEXI BLE GUI DE PCST
593. 0000 EACH 30. 0000 21. 0000 -30.00 %
17, 790. 00 12, 453. 00 -5,337.00
33 PAINT LINE
296295. 0000 L.F. 0. 0800 0. 0700 -12.50%
23, 703. 60 20, 740. 65 -2,962. 95
34 PLASTIC WDE LINE
1918. 0000 L.F. 4.0000 1. 0000 -75.00 %
7,672.00 1,918. 00 -5, 754. 00
35 PLASTI C CROSSWALK LI NE
112. 0000 S. F. 4. 0000 3. 0000 -25.00 %
448. 00 336. 00 -112. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

PS&E JOB NO: 03C515 REVISION NO : 1
CONTRACT NO: 006766 REG ON NO : 3
VERSION NO : 1 WORK ORDER# . XL2079

DATE: 03/ 26/ 2004

TIME: 13:18

BI DS OPENED ON :
AWARDED ON :

Apr 28 2004

HWY SR 101 T LOVBIDDER = -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
36 PLASTIC STOP LINE
1143. 0000 L.F. 5. 0000 3. 1000 -38.00 %
5, 715. 00 3, 543. 30 -2,171.70
37 PLASTI C TRAFFI C ARROW
20. 0000 EACH 80. 0000 65. 0000 -18.75%
1, 600. 00 1, 300. 00 -300. 00
38 PLASTI C DRAI NAGE MARKI NG
193. 0000 EACH 10. 0000 15. 0000 50. 00 %
1, 930. 00 2, 895. 00 965. 00
39  CENTERLI NE RUMBLE STRI P
0. 2600 M . 8, 000. 0000 7, 500. 0000 -6.25%
2, 080. 00 1, 950. 00 -130. 00
40 RAI SED PAVEMENT MARKER TYPE 2
17. 8000 HUND 300. 0000 300. 0000 0. 00 %
5, 340. 00 5, 340. 00 0. 00
41 RECESSED PAVEMENT MARKER
8. 0500 HUND 750. 0000 750. 0000 0. 00 %
6, 037. 50 6, 037. 50 0. 00
42 TEMPORARY PAVEMENT MARKI NG
120000. 0000 L.F. 0. 1200 0. 0800 -33.33%
14, 400. 00 9, 600. 00 - 4,800. 00
43  PERVANENT SI GNI NG
L.S. -16.67 %
63, 000. 00 52,500.00 -10, 500. 00
44 PORTABLE CHANGEABLE MESSAGE S| GN
2. 0000 EACH 3, 900. 0000 3, 500. 0000 -10.26 %
7, 800. 00 7, 000. 00 -800. 00
45 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
800. 0000 HR 8. 0000 7. 0000 -12.50%
6, 400. 00 5, 600. 00 -800. 00
46 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -17.32%
19, 966. 00 16, 507. 00 -3, 459. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 2004
* * % B D CHECK REPORT * * * TIME: 13:18
PS&E JOB NO: 03C515 REVISION NO : 1 BI DS OPENED ON : Apr 28 2004
CONTRACT NO: 006766 REGON NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL2079
HWY SR 101 T LOVBIDDER = -------
TITLE - US 101 LAKESI DE | NDUSTRI ES
SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR
PAVI NG 98363- 9406
03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
47 CONTRACTOR PI LOTED TRAFFI C CONTROL
200. 0000 HR 50. 0000 50. 0000 0. 00 %
10, 000. 00 10, 000. 00 0. 00
48 TRAFFI C CONTROL LABCR
1400. 0000 HR 35. 0000 42.5000 21.43%
49, 000. 00 59, 500. 00 10, 500. 00
49 TRAFFI C CONTROL SUPERVI SOR
660. 0000 HR 45. 0000 50. 0000 11.11%
29, 700. 00 33, 000. 00 3, 300. 00
50 CONSTRUCTI ON SI GNS CLASS A
2100. 0000 S. F. 16. 0000 10. 0000 -37.50%
33, 600. 00 21,000.00 -12,600.00
OTHER | TEMB
51 ADJUST MONUMENT CASE AND COVER
2. 0000 EACH 250. 0000 300. 0000 20.00 %
500. 00 600. 00 100. 00
52 ADJUST MANHOLE
1. 0000 EACH 350. 0000 300. 0000 -14.29%
350. 00 300. 00 -50. 00
53 ADJUST CATCH BASI N
1. 0000 EACH 350. 0000 300. 0000 -14.29%
350. 00 300. 00 -50. 00
54 ROADSI DE CLEANUP
EST. 0. 00 %
3, 000. 00 3, 000. 00
55 M NOR CHANGE
CALC 0. 00 %
-3.00 -3.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 26/ 2004
B * % * BID CHECK REPORT * * * TIME: 13: 18
PS&E JOB NO: 03C515 REVISION NO : 1 BI DS OPENED ON : Apr 28 2004

CONTRACT NO: 006766 REGON NO : 3 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL2079
HWY SR 101 T LOVBIDDER  -------
TITLE - US 101 LAKESI DE | NDUSTRI ES

SR 104 TO BRI NNON LANE 50 ECLI PSE VEST DR

PAVI NG 98363- 9406

03C515
PRQJECT . NH0101(271) PORT ANGELES WA 983620127
COUNTY(S)  : JEFFERSON CONTRACTOR NUMBER : 469025

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS

56 REI MBURSEMENT FOR THI RD PARTY DANMVAGE

EST.

CONTRACT TOTAL

BASE TOTAL

0.00 %

$2, 902, 669. 40 $3, 017, 527. 50 3. 96%

$2, 902, 669. 40 $3, 017, 527. 50 3.96%




